MONTANA DEPARTMENT OF TRANSPORTATION DATE 09/10/07
PAGE : 001 -1
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 01807 COUNTIES : Lewis and Clark
LETTING DATE : 08/30/07 9:00 AM DISTRICT 3
CONTRACT TIME 120 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : SIGNAL UPGRADE - HELENA
PROJECT (S) : (4921022000) CM 5899 (22)
SIGNAL UPGRADE - HELENA
(5948002000) NH 108-1(2)0
PROSPECT-FEE TO MONTANA AVE.-HELENA
(5949072000) NH 8-2(72)44
11TH AVENUE - HELENA
(5950070000) NH 8-2(70) 44
MONTANA-BUTTE TO 11TH-HELENA
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 2,985,781.35 121.9359% 100.0000%
1 2099 SCOTT CONSTRUCTION INC $ 2,448,648.13 100.0000% 82.0103%
2 2084 MONTANA LINES INC $ 2,680,000.00 109.4481% 89.7587%
I( 0 ) -EST- I( 1 ) 2099 I( 2 ) 2084
| ENGINEER'S ESTIMATE | SCOTT CONSTRUCTION INC |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt ettt S Tt
SECTION 0001 TRAFFIC SIGNALS, PMS OVERLAY, ADA CURB RAMPS, SIGNING,
| | |
0010 104100000 35000.000 UNIT | 1.00000 35000.00] 1.00000 35000.00] 1.00000 35000.00
MISCELLANEOUS WORK | | |
0020 109200000 LUMP | 315500.00000 315500.00| 98000.00000 98000.00| 216757.00000 216757.00
MOBILIZATION | | |
0030 301440020 18029.000 M2 | 1.50000 27043.50] 1.37000 24699.73| 1.30000 23437.70
COVER - TYPE 2 | | |
0040 401040500 2629.000 MT | 100.00000 262900.00] 85.00000 223465.00] 82.95000 218075.55
PLANT MIX GR D - COMMERCIAL | | |
0050 401200000 13.000 MT | 134.00000 1742.00]| 200.00000 2600.00]| 185.00000 2405.00
HYDRATED LIME | | |
0060 402097000 62.900 MT | 450.00000 28305.00] 585.00000 36796.50]| 580.00000 36482.00
ASPHALT CEMENT PG 70-28 | | |
0070 402200000 2877.000 L | 0.65000 1870.05]| 1.10000 3164.70]| 1.00000 2877.00
EMULSIFIED ASPHALT SS-1 | | |
0080 402225000 33.200 MT | 475.00000 15770.00| 525.00000 17430.00] 525.00000 17430.00
EMULSIFIED ASPHALT CRS-2P | | |
0090 404100010 959.000 MT | 40.00000 38360.00]| 55.00000 52745.00]| 52.50000 50347.50
PLANT MIX SEAL COURSE | | |
0100 411000000 25110.000 M2 | 3.00000 75330.00| 3.20000 80352.00| 3.15000 79096.50
|

COLD MILLING



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 001 -2
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 01807 COUNTIES : Lewis and Clark
LETTING DATE : 08/30/07 9:00 AM DISTRICT 3
I[( 0 ) -EST- [( 1 ) 2099 I( 2 ) 2084
|ENGINEER'S ESTIMATE | SCOTT CONSTRUCTION INC |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0110 603443030 22.000 M [ 165.00000 3630.00] 425.00000 9350.00] 420.00000 9240.00
RCP IRR 300 MM CL 3 | | |
0120 603444540 7.500 M | 260.00000 1950.00] 350.00000 2625.00| 346.50000 2598.75
RCP IRR 450 MM CL 4 | | |
0130 604190000 6.000 EACH | 3000.00000 18000.00| 2400.00000 14400.00| 2310.00000 13860.00
MODIFY MANHOLE | | |
0140 604240000 5.000 EACH | 1500.00000 7500.00] 2950.00000 14750.00| 2835.00000 14175.00
INLET-DROP-TYPE 4 | | |
0150 604300000 1.000 EACH | 3000.00000 3000.00] 2950.00000 2950.00| 2835.00000 2835.00
INLET-CURB | | |
0160 608100000 274.800 M2 | 85.00000 23358.00]| 122.00000 33525.60]| 120.75000 33182.10
SIDEWALK-CONCRETE 100 MM | | |
0170 608150000 1378.300 M2 | 100.00000 137830.00] 143.00000 197096.90] 142.00000 195718.60
SIDEWALK-CONCRETE 150 MM | | |
0180 608290100 115.600 M2 | 500.00000 57800.00 | 590.00000 68204.00] 580.00000 67048.00
TRUNCATED DOMES | | |
0190 608500150 65.600 M2 | 70.00000 4592.00]| 145.00000 9512.00] 142.00000 9315.20
CONCRETE 150 MM | | |
0200 609000000 960.100 M | 125.00000 120012.50] 125.00000 120012.50] 121.00000 116172.10
CURB AND GUTTER-CONCRETE [ | |
0210 609100000 1.800 M | 80.00000 144.00] 220.00000 396.00] 210.00000 378.00
CURB-CONCRETE MEDIAN TYPE A [ [ |
0220 610300000 131.300 M2 | 12.13252 1593.00] 7.00000 919.10]| 20.00000 2626.00
SODDING | | |
0230 616010000 62.600 M3 | 1400.00000 87640.00 | 1100.00000 68860.00| 1245.00000 77937.00
FOUNDATION-CONCRETE | | |
0240 616241000 51.000 M | 36.00000 1836.00] 35.00000 1785.00] 38.75000 1976.25
CONDUIT-PLASTIC 41 MM [ | |
0250 616253000 1305.000 M | 43.00000 56115.00 | 42.50000 55462.50| 47.00000 61335.00
CONDUIT-PLASTIC 53 MM | | |
0260 616263000 729.000 M | 70.00000 51030.00| 49.50000 36085.50| 63.00000 45927.00
CONDUIT-PLASTIC 63 MM | | |
0270 616278000 33.000 M | 200.00000 6600.00]| 62.50000 2062.50] 66.00000 2178.00
CONDUIT-PLASTIC 78 MM | | |
0280 616480000 16.000 EACH | 445.00000 7120.00] 325.00000 5200.00] 245.00000 3920.00
PULL BOX-CONCRETE TYPE 1 | | |
0290 616490000 30.000 EACH | 560.00000 16800.00| 375.00000 11250.00| 257.00000 7710.00
PULL BOX-CONCRETE TYPE 2 [ | |
0300 616500000 15.000 EACH | 560.00000 8400.00] 525.00000 7875.00]| 405.00000 6075.00
PULL BOX-CONCRETE TYPE 3 | | |
0310 617000340 982.000 M | 5.00000 4910.00] 3.50000 3437.00] 3.75000 3682.50
|

CABLE-COPPER 3AWG14-600V



MONTANA DEPARTMENT OF TRANSPORTATION DATE 09/10/07
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 01807 COUNTIES : Lewis and Clark
LETTING DATE : 08/30/07 9:00 AM DISTRICT 3
| ( 0 ) -EST- | ( 1 ) 2099 | ( 2 ) 2084
| ENGINEER'S ESTIMATE | SCOTT CONSTRUCTION INC |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0320 617000940 768.000 M | 5.00000 3840.00] 4.50000 3456.00] 7.20000 5529.60
CABLE-COPPER 9AWG14-600V | | |
0330 617001240 1556.000 M | 7.00000 10892.00] 5.75000 8947.00] 8.90000 13848.40
CABLE-COPPER 12AWG14-600V | | |
0340 617001640 700.000 M | 10.00000 7000.00] 6.50000 4550.00] 10.95000 7665.00
CABLE-COPPER 16AWG14-600V | | |
0350 617004619 210.000 M | 7.00000 1470.00] 7.00000 1470.00] 6.15000 1291.50
CABLE-COPPER 6 PAIR AWG19-COMM | | |
0360 617006050 430.000 M | 7.00000 3010.00] 11.95000 5138.50] 14.00000 6020.00
CABLE-COPPER COAXIAL 50 OHM 10 MM | | |
0370 617010060 1916.000 M | 4.00000 7664.00] 3.90000 7472 .40 4.15000 7951.40
CONDUCTOR-COPPER AWG6-600V | | |
0380 617010080 2584.000 M | 4.00000 10336.00] 3.00000 7752.00] 2.75000 7106.00
CONDUCTOR-COPPER AWG8-600V | | |
0390 617010100 2312.000 M | 2.00000 4624 .00] 2.10000 4855.20] 3.35000 7745.20
CONDUCTOR-COPPER AWG10-600V | | |
0400 617100530 2.000 EACH | 1700.00000 3400.00] 1892.00000 3784.00]| 2375.00000 4750.00
STANDARD-STL TYPE 10-A-500-3 | | |
0410 617130250 27.000 EACH | 350.00000 9450.00] 289.00000 7803.00]| 315.00000 8505.00
LUMINAIRE ASSEMBLY-250W SV | | |
0420 617130400 1.000 EACH | 470.00000 470.00] 400.00000 400.00]| 315.00000 315.00
LUMINAIRE ASSEMBLY-400W SV | | |
0430 617140100 5.000 EACH | 600.00000 3000.00] 670.00000 3350.00] 690.00000 3450.00
SIG STANDARD TYPE 1-100 | | |
0440 617140120 13.000 EACH | 600.00000 7800.00]| 670.00000 8710.00] 690.00000 8970.00
SIG STANDARD TYPE 1-120 | | |
0450 617155510 2.000 EACH | 1500.00000 3000.00] 950.00000 1900.00] 1185.00000 2370.00
SIG STANDARD TYPE 2-A-500-1 | | |
0460 617155520 2.000 EACH | 1500.00000 3000.00] 950.00000 1900.00] 1185.00000 2370.00
SIG STANDARD TYPE 2-A-500-2 | | |
0470 617155530 6.000 EACH | 1725.00000 10350.00] 950.00000 5700.00] 1185.00000 7110.00
SIG STANDARD TYPE 2-A-500-3 | | |
0480 617155540 6.000 EACH | 1975.00000 11850.00] 950.00000 5700.00] 1185.00000 7110.00
SIG STANDARD TYPE 2-A-500-4 | | |
0490 617155950 4.000 EACH | 1715.00000 6860.00| 950.00000 3800.00] 1185.00000 4740.00
SIG STANDARD TYPE 2-A-900-5 | | |
0500 617155960 3.000 EACH | 2000.00000 6000.00]| 1100.00000 3300.00] 1185.00000 3555.00
SIG STANDARD TYPE 2-A-900-6 | | |
0510 617155970 4.000 EACH | 2225.00000 8900.00] 1100.00000 4400.00] 1185.00000 4740.00
SIG STANDARD TYPE 2-A-900-7 | | |
0520 617165510 1.000 EACH | 1600.00000 1600.00] 1250.00000 1250.00] 1490.00000 1490.00
|

SIG STANDARD TYPE 3-A-500-1



MONTANA DEPARTMENT OF TRANSPORTATION DATE 09/10/07
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID COUNTIES : Lewis and Clark
LETTING DATE : 08/30/07 9:00 AM DISTRICT
| ( 0 ) -EST- | ( 1 ) 2099 | ( 2 ) 2084
|ENGINEER'S ESTIMATE | SCOTT CONSTRUCTION INC |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0530 617165520 1.000 EACH | 1600.00000 1600.00]| 1250.00000 1250.00] 1490.00000 1490.00
SIG STANDARD TYPE 3-A-500-2 | | |
0540 617165530 8.000 EACH | 1775.00000 14200.00] 1250.00000 10000.00| 1490.00000 11920.00
SIG STANDARD TYPE 3-A-500-3 | | |
0550 617165540 7.000 EACH | 1800.00000 12600.00]| 1250.00000 8750.00]| 1590.00000 11130.00
SIG STANDARD TYPE 3-A-500-4 | | |
0560 617165950 4.000 EACH | 1800.00000 7200.00]| 1250.00000 5000.00]| 1590.00000 6360.00
SIG STANDARD TYPE 3-A-900-5 | | |
0570 617165960 1.000 EACH | 2100.00000 2100.00] 1250.00000 1250.00]| 1590.00000 1590.00
SIG STANDARD TYPE 3-A-900-6 | | |
0580 617165970 2.000 EACH | 2300.00000 4600.00]| 1250.00000 2500.00] 1590.00000 3180.00
SIG STANDARD TYPE 3-A-900-7 | | |
0590 617175000 1.000 EACH | 800.00000 800.00| 750.00000 750.00]| 300.00000 300.00
SIGNAL STANDARD-MODIFY | | |
0600 617192000 60.000 EACH | 260.00000 15600.00]| 265.00000 15900.00]| 265.00000 15900.00
PUSH BUTTON/PEDESTRIAN | | |
0610 617192010 50.000 EACH | 750.00000 37500.00] 750.00000 37500.00] 850.00000 42500.00
PUSH BUTTON/PEDESTRIAN-TACTILE | | |
0620 617210100 149.000 EACH | 590.00000 87910.00] 185.00000 27565.00] 135.00000 20115.00
SIG-TRAF 30 LED RETROFIT | | |
0630 617231330 158.000 EACH | 800.00000 126400.00] 970.00000 153260.00] 1045.00000 165110.00
SIG-TRAF 3 COL-1 WAY 30-30-30 | | |
0640 617251330 10.000 EACH | 1600.00000 16000.00]| 1200.00000 12000.00]| 1260.00000 12600.00
SIG-TRAF 5 COL-1 W 30-30-30-30 | | |
0650 617280020 118.000 EACH | 700.00000 82600.00]| 725.00000 85550.00]| 700.00000 82600.00
SIG-PEDESTRIAN TYPE 2 | | |
0660 617280200 52.000 EACH | 565.00000 29380.00] 320.00000 16640.00]| 280.00000 14560.00
SIGNAL-PEDESTRIAN RETROFIT | | |
0670 617405400 14.000 EACH | 845.00000 11830.00] 725.00000 10150.00] 545.00000 7630.00
CONTLR/TRAF-ACTUAT TYPE 4A | | |
0680 617405800 1.000 EACH | 900.00000 900.00] 800.00000 800.00]| 645.00000 645.00
CONTLR/TRAF-ACTUAT TYPE 8A | | |
0690 617410200 13.000 EACH | 1000.00000 13000.00] 600.00000 7800.00]| 675.00000 8775.00
CONTROLLER-CAB PEDESTAL TYPE M | | |
0700 617500090 39.000 EACH | 10000.00000 390000.00] 4850.00000 189150.00] 5580.00000 217620.00
DETECTOR - VIDEO | | |
0710 617610500 14.000 EACH | 3000.00000 42000.00] 1400.00000 19600.00] 2130.00000 29820.00
SERV ASSEMBLY-50 AMP | | |
0720 617800100 LUMP | 15000.00000 15000.00] 12500.00000 12500.00] 37340.00000 37340.00
REMOVE AND SALVAGE | | |
0730 617900030 21.000 EACH | 800.00000 16800.00] 900.00000 18900.00] 645.00000 13545.00
|

YAGI ANTENNA



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 001 -5
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 01807 COUNTIES : Lewis and Clark
LETTING DATE : 08/30/07 9:00 AM DISTRICT H
| ( 0 ) -EST- | ( 1 ) 2099 | ( 2 ) 2084
|ENGINEER'S ESTIMATE | SCOTT CONSTRUCTION INC | MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt e Bt e e e e e e e
0740 618010000 400000.000 UNIT | 0.95000 380000.00] 0.80000 320000.00] 0.82000 328000.00
TRAFFIC CONTROL-DEVICES CB | | |
0750 618030000 3.900 KM | 550.00000 2145.00]| 2415.00000 9418.50| 2325.00000 9067.50
TEMPORARY PAVEMENT MARKINGS | | |
0760 618140000 9.200 M2 | 235.00000 2162.00| 230.00000 2116.00]| 250.00000 2300.00
SINGLE USE SIGNS | | |
0770 619026010 20.290 M2 | 300.00000 6087.00| 250.00000 5072.50]| 315.00000 6391.35
SIGNS-SHEET ALUM INCR IV | | |
0780 619034010 40.180 M2 | 260.00000 10446.80]| 190.00000 7634.20| 335.00000 13460.30
SIGNS-SHEET ALUM REFL SHT IV | | |
0790 619036000 1.950 M2 | 275.00000 536.25]| 275.00000 536.25]| 252.95000 493.25
SIGNS-SHEET ALUM REFL SHT (DG) | | |
0800 619140000 116.700 KG | 15.00000 1750.50] 13.50000 1575.45| 13.05000 1522.94
POSTS-TUBULAR STEEL-SQ-PERF | | |
0810 619214000 9.000 M | 120.00000 1080.00] 150.00000 1350.00] 98.00000 882.00
POLES-TREATED TIMBER CLASS 4 | | |
0820 619353000 3.000 EACH | 275.00000 825.00| 475.00000 1425.00] 222.00000 666.00
SQ TBLR SLIP BASE BKWY 64 MM | | |
0830 619700000 109.000 EACH | 35.00000 3815.00] 20.00000 2180.00| 19.90000 2169.10
REMOVE SIGNS | | |
0840 619702000 4.000 EACH | 110.00000 440.00]| 125.00000 500.00] 60.00000 240.00
REMOVE SIGNS-GUIDE | | |
0850 619720000 1.000 EACH | 200.00000 200.00]| 175.00000 175.00]| 210.00000 210.00
RESET SIGNS | | |
0860 620010000 434.000 L | 14.00000 6076.00| 13.75000 5967.50| 13.15000 5707.10
STRIPING-WHITE PAINT | | |
0870 620020000 65.000 L | 15.00000 975.00| 13.75000 893.75]| 13.15000 854.75
STRIPING-YELLOW PAINT | | |
0880 620030000 342.000 L | 24.00000 8208.00| 33.00000 11286.00]| 31.50000 10773.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0890 620035000 12.000 L | 22.00000 264.00] 33.00000 396.00] 31.50000 378.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0910 620045000 326.000 L | 53.48160 17435.00] 82.50000 26895.00| 80.00000 26080.00
YELLOW CURB MARKING EPOXY | | |
0920 620110000 357.000 L | 40.00000 14280.00]| 16.50000 5890.50] 15.75000 5622.75
STRIPING-WHITE EPOXY | | |
0930 620120000 46.000 L | 50.00000 2300.00]| 16.50000 759.00] 15.75000 724.50
STRIPING-YELLOW EPOXY | | |
0940 620130000 402.000 L | 90.00000 36180.00] 82.50000 33165.00] 78.75000 31657.50
WORDS/SYMBOLS-WHITE EPOXY | | |
0950 620135000 8.000 L | 85.00000 680.00| 82.50000 660.00| 78.75000 630.00
|

WORDS/SYMBOLS-YELLOW EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 001 -6
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 01807 COUNTIES : Lewis and Clark
LETTING DATE : 08/30/07 9:00 AM DISTRICT 3
I[( 0 ) -EST- [( 1 ) 2099 I( 2 ) 2084
|ENGINEER'S ESTIMATE | SCOTT CONSTRUCTION INC IMONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0960 620720000 6543.000 M [ 1.25000 8178.75| 4.95000 32387.85| 6.50000 42529.50
REMOVE PLASTIC STRIPING | | |
0970 621040000 1.000 EACH | 500.00000 500.00] 700.00000 700.00] 685.00000 685.00
REMOVE CURB INLETS | | |
0980 621412000 5.000 EACH | 300.00000 1500.00] 440.00000 2200.00| 420.00000 2100.00
ADJUST VALVE BOXES | | |
0990 621550000 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
ADJUST MONITOR WELL | | |
1000 800020000 LUMP | 5000.00000 5000.00] 2500.00000 2500.00| 5195.61000 5195.61
CRITICAL PATH SCHEDULE | | |
SECTION TOTALS | $ 2,985,781.35] $ 2,448,648.13] $ 2,680,000.00
—————————————————————————————————————————— B e L T T T
CONTRACT TOTALS [ $ 2,985,781.35] $ 2,448,648.13] $ 2,680,000.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -1
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 02807 COUNTIES : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT 1
CONTRACT TIME 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : SLIDE CORRECTION - N OF CONNER
PROJECT (S) (6410005000) STPS 473-1(5)0
SLIDE CORRECTION - N OF CONNER
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,033,702.80 199.4755% 100.0000%
1 2242 PUMCO INC $ 518,210.50 100.0000% 50.1315%
2 3477 WESTWAY CONSTRUCTION INC $ 860,925.00 166.1342% 83.2855%
3 4165 ADVANCED EARTHWORKS INC $ 901,956.60 174.0522% 87.2549%
I( 0 ) -EST- I[( 1 ) 2242 I( 2 ) 3477
|ENGINEER'S ESTIMATE | PUMCO INC |WESTWAY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e et s S
SECTION 0001 SLIDE REPAIR, EXCAVATION, GRAVEL, PMS OVERLAY, DRAINAGE, GUA
| | |
0010 104030010 10000.000 UNIT | 1.00000 10000.00| 1.00000 10000.00| 1.00000 10000.00
MISCELLANEOUS WORK | | |
0020 104030011 LUMP | 50000.00000 50000.00| 25000.00000 25000.00| 75000.00000 75000.00
MISCELLANEOUS WORK | | |
0030 109200005 LUMP | 120000.00000 120000.00| 57000.00000 57000.00| 89500.00000 89500.00
MOBILIZATION [ [ [
0040 201130000 LUMP | 2000.00000 2000.00| 10000.00000 10000.00| 25000.00000 25000.00
CLEARING AND GRUBBING | | |
0045 203020275 133.000 CUYD | 15.00000 1995.00] 15.00000 1995.00] 8.00000 1064.00
EXCAVATION-MUCK | | |
0050 207010200 5.000 CUYD | 55.00000 275.00] 20.00000 100.00] 25.00000 125.00
BEDDING MATERIAL [ [ [
0060 208010205 10000.000 UNIT | 1.00000 10000.00| 1.00000 10000.00| 1.25000 12500.00
TEMPORARY EROSION CONTROL - CB | | |
0070 210020170 140.000 MILE | 10.00000 1400.00] 10.00000 1400.00] 27.50000 3850.00
TEST TRAILER-TRANSPORT, SETUP | | |
0080 301020340 239.000 CUYD | 40.00000 9560.00]| 45.00000 10755.00| 60.00000 14340.00
CRUSHED AGGREGATE COURSE | | |
0090 301020416 24.000 CUYD | 50.00000 1200.00] 60.00000 1440.00] 70.00000 1680.00
SHOULDER GRAVEL | | |
0100 301020718 740.000 SQYD | 2.00000 1480.00] 5.00000 3700.00] 3.75000 2775.00
COVER - TYPE 1 [ | |
0110 401020042 156.000 TON | 110.00000 17160.00| 100.00000 15600.00| 120.00000 18720.00
PLANT MIX GR D - COMMERCIAL | | |
0120 402020368 1.200 TON | 450.00000 540.00]| 2500.00000 3000.00] 2500.00000 3000.00
|

EMULS ASPHALT CRS-2P



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -2
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 02807 COUNTIES : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT
I[( 0 ) -EST- I( 1 ) 2242 I( 2 ) 3477
|ENGINEER'S ESTIMATE | PUMCO INC |WESTWAY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0130 602010010 91.000 LNFT | 20.00000 1820.00] 25.00000 2275.00| 15.00000 1365.00
REMOVE PIPE CULVERTS | | |
0140 603010032 34.000 LNFT | 50.00000 1700.00] 80.00000 2720.00| 45.00000 1530.00
DRAINAGE PIPE 12 IN | | |
0150 603010048 56.000 LNFT | 60.00000 3360.00] 150.00000 8400.00] 100.00000 5600.00
DRAINAGE PIPE 24 IN | | |
0160 606010030 175.000 LNET | 21.00000 3675.00] 18.00000 3150.00] 17.50000 3062.50
GUARD RAIL-STEEL | | |
0170 606010033 400.000 LNFT | 20.00000 8000.00] 25.00000 10000.00| 20.00000 8000.00
GUARD RAIL-STEEL/7 FOOT POSTS | | |
0180 606010642 2.000 EACH | 2800.00000 5600.00] 3300.00000 6600.00]| 2800.00000 5600.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0185 607100360 3.000 EACH | 125.00000 375.00] 250.00000 750.00] 500.00000 1500.00
FARM FENCE-PANEL/SINGLE FW | | |
0200 607100259 250.000 LNFT | 3.50000 875.00] 8.00000 2000.00| 10.00000 2500.00
FARM FENCE-TYPE F5W | | |
0210 607150015 193.000 LNET | 2.00000 386.00] 2.50000 482.50] 5.00000 965.00
REMOVE FENCE | | |
0220 610100562 500.000 UNIT | 1.00000 500.00]| 1.00000 500.00]| 1.00000 500.00
NOXIOUS WEED CONTROL | | |
0230 613100316 LUMP | 10000.00000 10000.00| 31000.00000 31000.00| 20000.00000 20000.00
DIVERSION WALL | | |
0240 613300105 300.000 LNFT | 15.00000 4500.00] 23.00000 6900.00]| 35.00000 10500.00
PLANT MIX DITCH | | |
0250 618030080 LUMP | 20000.00000 20000.00| 7000.00000 7000.00| 20000.00000 20000.00
TRAFFIC CONTROL | | |
0260 618100000 102.000 SQFT | 20.00000 2040.00| 25.00000 2550.00| 20.00000 2040.00
SINGLE USE SIGNS | | |
0270 620013000 3.400 GAL | 45.00000 153.00] 180.00000 612.00| 175.00000 595.00
STRIPING-WHITE PAINT | | |
0280 620013960 2.300 GAL | 85.00000 195.50] 400.00000 920.00| 375.00000 862.50
STRIPING-WHITE EPOXY | | |
0290 620014000 3.400 GAL | 12.00000 40.80| 180.00000 612.00| 175.00000 595.00
STRIPING-YELLOW PAINT | | |
0300 620014960 2.300 GAL | 85.00000 195.50] 400.00000 920.00| 375.00000 862.50
STRIPING-YELLOW EPOXY | | |
0310 620017000 0.050 MILE | 3000.00000 150.00] 20000.00000 1000.00| 18000.00000 900.00
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 289,175.80]| $ 238,381.50]| $ 344,531.50
—————————————————————————————————————————— Tt et e L e e e

SECTION 0002 ALTERNATE Al - REINFORCED SOIL SLOPE
|

(RSS) EMBANKMENT,

SEEDI
I



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 02807 COUNTIES : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT 1
|I( O ) -EST- 1( 1 ) 2242 I( 2 ) 3477
| ENGINEER'S ESTIMATE | PUMCO INC | WESTWAY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT [ [ [

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— B T T S

0320 203020100 9705.000 CUYD | 11.00000 106755.00] 4.50000 43672.50]| 15.00000 145575.00
EXCAVATION-UNCLASSIFIED I [ [

0330 203020400 7646.000 CUYD | 22.00000 168212.00] 12.00000 91752.00] 20.00000 152920.00
STRUCTURAL FILL I [ [

0340 203080100 45.000 CUYD | 15.00000 675.00]| 20.00000 900.00]| 21.50000 967.50
TOPSOIL-SALVAGING AND PLACING I [ [

0345 610010100 342.000 CUYD | 45.00000 15390.00]| 17.00000 5814.00| 30.00000 10260.00
TOPSOIL I [ [

0350 610100102 0.300 ACRE | 900.00000 270.00] 1500.00000 450.00| 500.00000 150.00
SEEDING AREA NO 2 I [ [

0360 610100103 0.100 ACRE | 400.00000 40.00]| 6000.00000 600.00| 500.00000 50.00
SEEDING AREA NO 3 [ [ [

0370 610100327 0.300 ACRE | 250.00000 75.00] 800.00000 240.00]| 1000.00000 300.00
FERTILIZING AREA NO 2 [ [ [

0380 613100050 1406.000 CUYD | 80.00000 112480.00] 38.00000 53428.00]| 55.00000 77330.00
RIPRAP-CLASS 3 RANDOM I [ [

0390 622010075 32100.000 SQYD | 5.00000 160500.00| 4.00000 128400.00| 4.25000 136425.00
GEOGRID - BIAXIAL [ [ [

0400 622011043 1392.000 SQYD | 3.00000 4176.00| 5.00000 6960.00| 2.75000 3828.00
PERM. EROSION CONTROL-HIGH SURV [ [ [

0410 622011087 956.000 SQYD | 4.00000 3824.00] 3.00000 2868.00 | 2.00000 1912.00
SEPERATION GEOTEXTILE - MOD [ [ [

0420 622011170 14301.000 SQFT | 5.00000 71505.00| 2.00000 28602.00| 0.50000 7150.50
GEOCOMPOSITE DRAIN [ [ [

SECTION TOTALS I $ 0.00] $ 363,686.50]| $ 536,868.00
—————————————————————————————————————————— o o e
SECTION 0003 ALTERNATE A2 - ROCK FILL EMBANKMENT, SEEDING, TOPSOIL, RIPR

| | |
0430 203020100 9002.000 CUYD | 11.00000 99022.00 | 6.00000 54012.00| 15.00000 135030.00
EXCAVATION-UNCLASSIFIED I [ [
0440 203080100 45.000 CUYD | 15.00000 675.00]| 20.00000 900.00| 21.50000 967.50
TOPSOIL-SALVAGING AND PLACING I [ [
0445 610010100 42.000 CUYD | 45.00000 1890.00| 17.00000 714.00] 21.50000 903.00
TOPSOIL [ | |
0450 610100103 0.100 ACRE | 400.00000 40.00] 6000.00000 600.00| 2750.00000 275.00
SEEDING AREA NO 3 I [ [
0460 613100050 2540.000 CUYD | 80.00000 203200.00| 38.00000 96520.00 | 55.00000 139700.00
RIPRAP-CLASS 3 RANDOM I [ [
0470 613300065 6373.000 CUYD | 60.00000 382380.00| 15.00000 95595.00 | 35.00000 223055.00
ROCK FILL | | |
0480 622011022 2415.000 SQYD | 3.00000 7245.00| 2.00000 4830.00]| 2.50000 6037.50
I

SUBSURFACE DRAIN FILTER-HIGH SURV



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -4
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 02807 COUNTIES : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT 1
I[( 0 ) -EST- I( 1 ) 2242 I ( ) 3477
|ENGINEER'S ESTIMATE | PUMCO INC |WESTWAY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0490 622011043 1392.000 SQYD | 3.00000 4176.00] 5.00000 6960.00]| 2.75000 3828.00
PERM. EROSION CONTROL-HIGH SURV | | |
0500 622011087 956.000 SQYD | 4.00000 3824.00] 3.00000 2868.00| 2.50000 2390.00
SEPERATION GEOTEXTILE - MOD | | |
0510 622011170 8415.000 SQFT | 5.00000 42075.00| 2.00000 16830.00| 0.50000 4207.50
GEOCOMPOSITE DRAIN | | |
SECTION TOTALS | $ 744,527.00]| $ 279,829.00] $ 516,393.50
—————————————————————————————————————————— B e Ee e S
CONTRACT TOTALS [ $ 1,033,702.80] $ 518,210.50] $ 860,925.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -5
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 02807 COUNTIES : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT 01

[( 3 ) 4165 [

| ADVANCED EARTHWORKS INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
SECTION 0001 SLIDE REPAIR, EXCAVATION, GRAVEL, PMS OVERLAY, DRAINAGE, GUA

( )

UNIT PRICE AMOUNT

+ —_———

| |

0010 104030010 10000.000 ©UNIT | 1.00000 10000.00] |
MISCELLANEOUS WORK | | |
0020 104030011 LUMP | 114000.00000 114000.00] |
MISCELLANEOUS WORK | | |
0030 109200005 LUMP | 110000.00000 110000.00] |
MOBILIZATION | | |
0040 201130000 LUMP | 16250.00000 16250.00] |
CLEARING AND GRUBBING | | |
0045 203020275 133.000 cCUYD | 15.00000 1995.00] |
EXCAVATION-MUCK | | |
0050 207010200 5.000 cCUYD | 32.50000 162.50]| |
BEDDING MATERIAL | | |
0060 208010205 10000.000 ©UNIT | 1.00000 10000.00] |
TEMPORARY EROSION CONTROL - CB | | |
0070 210020170 140.000 MILE | 7.00000 980.00] |
TEST TRAILER-TRANSPORT, SETUP | | |
0080 301020340 239.000 cCUYD | 33.00000 7887.00| |
CRUSHED AGGREGATE COURSE | | |
0090 301020416 24.000 cCUYD | 23.00000 552.00] |
SHOULDER GRAVEL | | |
0100 301020718 740.000 SQYD | 4.55000 3367.00]| |
COVER - TYPE 1 | | |
0110 401020042 156.000 TON | 142.00000 22152.00]| |
PLANT MIX GR D - COMMERCIAL | | |
0120 402020368 1.200 TON | 2987.00000 3584.40| |
EMULS ASPHALT CRS-2P | | |
0130 602010010 91.000 LNFT | 9.75000 887.25| |
REMOVE PIPE CULVERTS | | |
0140 603010032 34.000 LNFT | 65.00000 2210.00] |
DRAINAGE PIPE 12 IN | | |
0150 603010048 56.000 LNFT | 110.00000 6160.00| |
DRAINAGE PIPE 24 IN | | |
0160 606010030 175.000 LNFT | 21.00000 3675.00] |
GUARD RAIL-STEEL | | |
0170 606010033 400.000 LNFT | 25.00000 10000.00] |
GUARD RAIL-STEEL/7 FOOT POSTS | | |
0180 606010642 2.000 EACH | 3500.00000 7000.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0185 607100360 3.000 EACH | 260.00000 780.00]| |
| |

FARM FENCE-PANEL/SINGLE FW



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -6
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 02807 : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT i1
(¢ 3 ) 4165 I ( ) I ( )
| ADVANCED EARTHWORKS INC [ I
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0200 607100259 250.000 LNFT | 2.93000 732.50]| [
FARM FENCE-TYPE F5W | I [
0210 607150015 193.000 LNET | 1.65000 318.45| I
REMOVE FENCE I | [
0220 610100562 500.000 UNIT | 1.00000 500.00]| [
NOXIOUS WEED CONTROL I | [
0230 613100316 LUMP | 87791.00000 87791.00| I
DIVERSION WALL I | [
0240 613300105 300.000 LNFT | 28.75000 8625.00]| |
PLANT MIX DITCH I | [
0250 618030080 LUMP | 5000.00000 5000.00] I
TRAFFIC CONTROL I | [
0260 618100000 102.000 SQFT | 27.34000 2788.68| |
SINGLE USE SIGNS I | [
0270 620013000 3.400 GAL | 210.00000 714.00| I
STRIPING-WHITE PAINT [ I [
0280 620013960 2.300 GAL | 455.00000 1046.50] [
STRIPING-WHITE EPOXY I I |
0290 620014000 3.400 GAL | 210.00000 714.00] [
STRIPING-YELLOW PAINT I [ I
0300 620014960 2.300 GAL | 455.00000 1046.50] [
STRIPING-YELLOW EPOXY I [ [
0310 620017000 0.050 MILE | 17875.00000 893.75] [
TEMPORARY PAVEMENT MARKINGS I I |
SECTION TOTALS I $ 441,812.53| [ $
—————————————————————————————————————————— gy

SECTION 0002

0320 203020100 9705.
EXCAVATION-UNCLASSIFIED

0330 203020400 7646.
STRUCTURAL FILL

0340 203080100 45.
TOPSOIL-SALVAGING AND PLACING

0345 610010100 342.
TOPSOIL

0350 610100102 0.

SEEDING AREA NO 2

0360 610100103 0.

SEEDING AREA NO 3

0370 610100327 0.

FERTILIZING AREA NO 2

000

000

000

000

300

100

300

CUYD

CUYD

CUYD

CUYD

ACRE

ACRE

ACRE

2
2

|
|
|
|
|
|
|
|
|
|
|
|
| 1
|

ALTERNATE Al - REINFORCED SOIL SLOPE (RSS) EMBANKMENT, SEEDI

10.25000 99476.25|
14.50000 110867.00:
7.25000 326.25:
35.00000 11970.00:
265.00000 679.50:
265.00000 226.50:
170.23000 351.07:



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/07
PAGE : 002 -7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 02807 COUNTIES : Ravalli
LETTING DATE : 08/30/07 9:00 AM DISTRICT 1
I 3 ) 4165 I ) I ( )

| ADVANCED EARTHWORKS INC I [
LINE NO / ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e o
0380 613100050 1406.000 CUYD | 85.00000 119510.00] |
RIPRAP-CLASS 3 RANDOM I I I
0390 622010075 32100.000 SQYD | 3.25000 104325.00] |
GEOGRID - BIAXIAL I I I
0400 622011043 1392.000 SQYD | 2.75000 3828.00] |
PERM. EROSION CONTROL-HIGH SURV I I [
0410 622011087 956.000 SQYD | 1.50000 1434.00] |
SEPERATION GEOTEXTILE - MOD I I [
0420 622011170 14301.000 SQFT | 0.50000 7150.50] |
GEOCOMPOSITE DRAIN I I [

SECTION TOTALS | $ 460,144.07| $ | $
—————————————————————————————————————————— T Sttt et St T
SECTION 0003 ALTERNATE A2 - ROCK FILL EMBANKMENT, SEEDING, TOPSOIL, RIPR

I I I

0430 203020100 9002.000 CUYD | 10.25000 92270.50]| |
EXCAVATION-UNCLASSIFIED I [ [
0440 203080100 45.000 CUYD | 7.25000 326.25]| |
TOPSOIL-SALVAGING AND PLACING I I [
0445 610010100 42.000 CUYD | 35.00000 1470.00]| |
TOPSOIL | | |
0450 610100103 0.100 ACRE | 2265.00000 226.50]| |
SEEDING AREA NO 3 I I [
0460 613100050 2540.000 CUYD | 85.00000 215900.00]| |
RIPRAP-CLASS 3 RANDOM I I [
0470 613300065 6373.000 CUYD | 45.00000 286785.00]| |
ROCK FILL I I [
0480 622011022 2415.000 sSQYD | 2.75000 6641.25| |
SUBSURFACE DRAIN FILTER-HIGH SURV I I [
0490 622011043 1392.000 SQYD | 2.75000 3828.00] |
PERM. EROSION CONTROL-HIGH SURV I I [
0500 622011087 956.000 SQYD | 1.50000 1434.00] |
SEPERATION GEOTEXTILE - MOD I I [
0510 622011170 8415.000 SQFT | 0.50000 4207.50| |
GEOCOMPOSITE DRAIN I I I

SECTION TOTALS I $ 613,089.00] $ [ $
—————————————————————————————————————————— T et L L e e

CONTRACT TOTALS I $ 901,956.60] $ 0.00] $




